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May 26, 2015

03-1A8434

Project ID 0300000224
ACSTP-P089(112)

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN EL DORADO
. COUNTY NEAR SOUTH LAKE TAHOE FROM CASCADE ROAD TO UPPER EMERALD BAY ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, June 30, 2015.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid
book, and the Information Handout.

In the Notice fo Bidders, the following paragraph is added after the ninth paragraph:

"For the Federal training program, the number of frainees or apprentices is 1."

In the Notice io Bidders, the third paragraph is replaced as follows:

"General work description: Cold Plane AC pavement, Hot Mix Asphalt Concrete and Culvert.”

in the Contract Plans, on sheet 129, within the table entitted "CRACK TREATMENT", in the "LENGTH" column,
delete the "(N)" and place a "(N)" in the box entitled "LF".

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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In the Special Provisions, Section 1-1.01, the following lines in the table entitied "Bid ltems and Applicable
Sections," are added as follows:

"

027919 | IMPORTED TOPSOIL (MODIFIED) 19
027920 | BONDED FIBER MATRIX (TYPE 1) 21
027921 BONDED FIBER MATRIX (TYPE 2) 21
027922 | ROLLED EROSION CONTROL 21
PRODUCT (TURF
REINFORCEMENT MAT) TYPE D
027923 | COMPOST (TYPE 1) 21
027924 | COMPOST (TYPE 2) 21
027925 | CORING 21
027926 | CONCRETE STAIN 59
027927 | CLASS 4 PERMEABLE MATERIAL 68
027928 | FILTER FABRIC 72
027929 | 8 THERMOPLASTIC TRAFFIC 84
STRIPE (RECESSED)
027930 | THERMOPLASTIC PAVEMENT 84
MARKING (RECESSED)
027931 4" THERMOPLASTIC TRAFFIC 84
STRIPE (RECESSED, BROKEN 12-
3)

"

In the Special Provisions, Section 2-1.06B, the following entry in the table entitled "Supplemental Project
Information," is added as follows: ° :

"

APPLICATION AND PERMIT FOR
TEMPORARY OCCUPANCY OF
NEVADA DEPARTMENT OF
TRANSPORTATION RIGHT-OF-
WAY

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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The Information Handout "APPLICATION AND PERMIT FOR TEMPCRARY OCCUPANCY OF NEVADA
DEPARTMENT OF TRANSPORTATION RIGHT-OF-WAY" is added as attached.

In the Special Provisions, Section 12-3.12C, the following paragraph is added after the second paragraph:

"Also, place portable changeable message signs as shown on the Traffic Motorist Information Plan quantities
sheet."

in the Special Provisions, Section 12-4.02, the following parég raph is deleted.

*A minimum of 1 paved traffic lane not less than 11 feet wide must be open for use by traffic in each direction of
travel."

In the Special Provisions, Section 12-4.04, "Lane Closure Restriction for Designated Holiday and Special Days,"
is replaced as attached. '

In the Special Provisions, Section 12-4.05F, "Conventional Highway Lane Requirements,” Chart No.1 and 2 are
replaced as attached.

In the Special Provisions, Section 12-4.05G, "Complete Conventional Highway Closure Hours," Chart No. 3 is
added as attached.

In the Special Provisions, Section 19-9.02 is deleted.

In the Special Provisions, Section 83-1.02C(2), Alternative In-Line Terminal System,” the item 2 of paragraph 2,
paragraph 5 and paragraph 7 is deleted.

“Provide a safe, sustainable, integrated and efficient {ransportation system
to enhance California’s economy and livability™
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In the Bid book, in the "Bid ltem List," ltems 53, 54, 55, 58, 60, 61, 63, 75, 80, 90, 103, 104 and 105 are replaced.
To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.himl
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://www.dot.ca.gov/hqg/esc/oe/project_ads_addenda/03/03-1A8434

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

5 Bt

AMARJEET BENIPAL
District Director

Sincerely,

Attachments

"Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livabifity”



Replace "Reserved” in section 12-4.04 with:

Lane Closure Restriction for Designated Holidays and Special Days

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
SD
XX
H
X XX XX XX
SD
XX
H
X XX XX XX
SD
XX
H
X XX XX XX XXX
SD
X XX XX XX XXX
H
X XX
SD
X XX
H
X XX
SD
XX
H
X XX XX XX XX
SD
XX
Legend:
Refer to lane requirement charts
X The full width of the traveled way must be open for use by traffic after 1100 hours.
xx | The full width of the traveled way must be open for use by traffic.
xxx | The full width of the traveled way must be open for use by traffic until 1900 hours.
H Designated holiday
8D | Special day

CONTRACT NO. 03-1A8434
REPLACED PER ADDENDUM NO. 1 DATED MAY 26, 2015




Replace "Reserved"” in section 12-4.05F with:

Chart no. 1
Conventional Highway Lane Requirements
County: El Dorado Route/Direction: SR 89 NB/SB PM:13.8/18.0

Closure limits: PM 13.8/18.0
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-]R|R|R|RIRIR|R|RIR|R|R|R|R|R|R|R|R|R|R|[R|R|R[R]|R
LTR RIRIR|R|R|R|R|R|R RIR[R
Sat |[IR|R|R|R R |

Sun | R R|R|R|R RIR|R|R

Legend:
R | Provide at least 1 through traffic lane, not less than 11 feet in width, for use by both directions of
travel

(Reversing Control)

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS: This chart is for work during the off-peak season between Labor Day and Memorial Day.

CONTRACT NO. 03-1A8434
REPLACED PER ADDENDUM NO. 1 DATED MAY 26, 2015




Chart no. 2
Conventional Highway Lane Requirements

County: El Dorado Route/Direction: SR 89 NB/SB PM:13.8/18.0

Closure limits: PM 13.8/18.0
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|R|R[R|R[R|R|R|[R|R|R|R]|R RIR|IR|R
1:1';' RIR|R|[R[R|R|R|[R|R|[R|R|N|[N|N|N[N[N|IN|N|N|N[N[N|N
Sat [N|N|[N|N[N|[N|N|N[N|N|N[N|N|N[N|[N|N|N|IN N|IN|N|N
Sun [N|[N|[N|[N[N[N|N|[N|N|N[N[N|N[N|N|IN[N|N|N|IN|N|R|R|R

| Legend:
R tl?;c\af\.glde at least 1 through traffic lane, not less than 11 feet in width, for use by both directions of

(Reversing Control)

N | No work allowed

[ Work allowed within the highway where shoulder or lane closure is not required

REMARKS: This chart is for work during the peak season between Memorial Day and Labor Day.

CONTRACT NO. 03-1A8434
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Replace "Reserved" in section 12-4.05G with:

Chartno. 3
Complete Conventional Highway Closure Hours
County: El Dorado Route/Direction: SR 89 NB/SB PM: 14.8-16.3

Closure limits: 14.8-16.3

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|Cc|Cc|cCc|fc|c|c|cCc|C|C]|C c|c|C|C

Thu
Fi |[clec|elelclelelec|ecle|le|elele|(ec|C

Sat

Sun

Legend:
C | Conventional highway may be closed completely

| No complete conventional highway closure is allowed

REMARKS:
e This chartis to be used for Cold Planning, HMA Paving and Drainage Work only.
e The complete closure is allowed as shown in this chart for maximum of two weeks only during
the off peak season (Labor Day to Memorial Day) with 5 consecutive days in each week.
e A detour shall be in effect to reroute traffic, see detour plan /motorist Information plan sheets

for details.

CONTRACT NO. 03-1A8434
ADDED PER ADDENDUM NO. 1 DATED MAY 26, 2015




BID ITEM LIST

03-1A8434

ltem | Item Item Description Unit of Estimated Unit Price Item Total

No. |Code Measure | Quantity

41 150821 | REMOVE HEADWALL EA 2

42 152320 | RESET ROADSIDE SIGN EA 42

43 153103 | COLD PLANE ASPHALT CONCRETE SQYD 63,300
PAVEMENT

44 153121 | REMOVE CONCRETE (CY) CcY 0.1

45 155213 | CLEANING, INSPECTING, AND LE 450
PREPARING CULVERT (LF)

46 155232 | SAND BACKFILL cYy 5

47 155314 | 18" CURED-IN-PLACE PIPELINER LF 370

48 155316 | 24" CURED-IN-PLACE PIPELINER LF 80

49 160102 | CLEARING AND GRUBBING (LS) LS LUMP SUM | LUMP SUM

50 190101 | ROADWAY EXCAVATION CY 2,040

51 194001 |[DITCH EXCAVATION CcYy 19

52 210010 | MOVE-IN/MOVE-OUT (EROSION EA 3
CONTROL)

53 027919 |[IMPORTED TOPSOIL (MODIFIED) (04 4 420

54 027920 |BONDED FIBER MATRIX (TYPE 1) SQFT 255,000

55 027921 | BONDED FIBER MATRIX (TYPE 2) SQFT 7,070

56 210270 |ROLLED EROSION CONTROL PRODUCT | SQFT 34,400
(NETTING)

57 210290 | ROLLED EROSION CONTROL PRODUCT | SQFT 44,300
(TRM)

58 027922 | ROLLED EROSION CONTROL PRODUCT | SQFT 16,400
(TURF REINFORCEMENT MAT) TYPE D

59 210420 | STRAW SQFT 34,400

60 027923 | COMPOST (TYPE 1) SQFT 790

REPLACED PER ADDENDUM NO. 1 DATED MAY 26, 2015
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ltem | ltem Iltem Description Unit of Estimated Unit Price Item Total

No. |Code Measure | Quantity

61 027924 |COMPOST (TYPE 2) SQFT 140

62 210630 |INCORPORATE MATERIALS SQFT 52,400

63 027925 |CORING EA 4,760

64 260203 |CLASS 2 AGGREGATE BASE (CY) CcY 700

65 374207 | CRACK TREATMENT LNMI 8

66 390095 | REPLACE ASPHALT CONCRETE cY 740
SURFACING

67 390132 |HOT MIX ASPHALT (TYPE A) TON 9,000

68 394060 |DATA CORE LS LUMP SUM |LUMP SUM

69 394090 | PLACE HOT MIX ASPHALT SQYD 30
(MISCELLANEOUS AREA)

70 397005 | TACK COAT TON 19

71 510502 | MINOR CONCRETE (MINOR STRUCTURE) | CY 17

(F)

72 560248 | FURNISH SINGLE SHEET ALUMINUM SQFT 120
SIGN (0.0863"-UNFRAMED)

73 566011 | ROADSIDE SIGN - ONE POST EA 11

74 591200 [ROCK STAIN SQFT 8,870

75 027926 | CONCRETE STAIN SQFT 10,400

76 620100 | 18" ALTERNATIVE PIPE CULVERT LF 740

77 620140 |24" ALTERNATIVE PIPE CULVERT LF 84

78 620800 | CONCRETE BACKFILL (PIPE TRENCH) cY 8

(F

79 667030 |49" X 33" CORRUGATED STEEL PIPE LF 55
ARCH (.138" THICK)

80 027927 |CLASS 4 PERMEABLE MATERIAL (CY) Gy 210

6
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BID ITEM LIST

03-1A8434

ltem |ltem Iltem Description Unit of Estimated Unit Price Item Total

No. |Code Measure | Quantity

81 700617 | DRAINAGE INLET MARKER EA 21

82 700641 | 36" CORRUGATED STEEL PIPE INLET LF 140
(.168" THICK)

83 705311 | 18" ALTERNATIVE FLARED END SECTION | EA 16

84 705386 | 49" X 33" ALTERNATIVE FLARED END EA 2
PIPE ARCH SECTION

85 721017 | ROCK SLOPE PROTECTION (FACING, cYy 370

(F) METHOD B) (CY)

86 721019 | ROCK SLOPE PROTECTION (NO. 3, CY 78

(F) METHOD B) (CY)

87 721420 | CONCRETE (DITCH LINING) cYy 50

88 721512 | CONCRETED-ROCK SLOPE PROTECTION | CY 201

(F) (FACING, METHOD A) (CY)

89 729011 | ROCK SLOPE PROTECTION FABRIC SQYD 2,110
(CLASS 8)

90 027928 | FILTER FABRIC SQYD 220

91 730020 | MINOR CONCRETE (CURB) (CY) CcY 160

92 731502 | MINOR CONCRETE (MISCELLANEOUS CY 7
CONSTRUCTION)

93 750001 | MISCELLANEQOUS IRON AND STEEL LB 7,380

(F)

94 820108 | DELINEATOR (CLASS 2) EA 290

95 820112 | MARKER (CULVERT) EA 49

96 820151 | OBJECT MARKER (TYPE L-1) EA 9

97 8322012 | METAL BEAM GUARD RAILING (7*WOOD |LF 3,580
POST)

98 832070 | VEGETATION CONTROL (MINOR SQYD 310
CONCRETE)

99 829541 | TRANSITION RAILING (TYPE WB) EA 2

100 |[8239543 | TRANSITION RAILING (TYPE WB-31) EA 4

7
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BID ITEM LIST

03-1A8434
ltem | Iltem Item Description Unit of Estimated Unit Price ltem Total
No. |[Code Measure | Quantity
101 | 839584 | ALTERNATIVE IN-LINE TERMINAL EA 4
SYSTEM
102 |839585 | ALTERNATIVE FLARED TERMINAL EA 8
SYSTEM
103 |027929 |8" THERMOPLASTIC TRAFFIC STRIPE LF 150
(RECESSED)
104 |027930 |THERMOPLASTIC PAVEMENT MARKING | SQFT 150
(RECESSED)
105 | 027931 |4" THERMOPLASTIC TRAFFIC STRIPE LE 650
(RECESSED, BROKEN 12-3)
106 |840581 |4" THERMOPLASTIC TRAFFIC STRIPE LF 77,800
(RECESSED)
107 | 840582 |4" TWO-COMPONENT PAINT TRAFFIC LF 11,200
STRIPE
108 |840661 |TWO-COMPONENT PAINT PAVEMENT SQFT 140
MARKING
109 |[999990 |MOBILIZATION LS LUMP SUM | LUMP SUM
TOTAL BID: $
8
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